

**STATE OF MINNESOTA
DEPARTMENT OF MILITARY AFFAIRS
ADDENDUM NO. 2, DATED AUGUST 22, 2024
TO REQUEST FOR PROPOSALS**

**Fire & Emergency Services Installation Community Risk
Assessment & Standard of Cover,
Camp Ripley, Little Falls, Minnesota
(Project No. 24122)**

TO ALL PROSPECTIVE RESPONDERS:

In this Addendum, changes to pre-existing Request For Proposal language will use ~~strike-through~~ for deletions and underlining for insertions

A. THE FOLLOWING HAVE BEEN POSTED TO WEBSITE

<http://minnesotanationalguard.ng.mil/requests-for-proposal>

- This Addendum No. 2, dated August 22, 2024
- Addendum No. 1, dated August 21, 2024

B. THE FOLLOWING CHANGES ARE PERTAINING TO THE REQUEST FOR PROPOSAL:

Page 6 of the Request for Proposal, SECTION 2 – SUMMARY OF SCOPE, B. Tasks and Deliverables, Paragraph 5 is amended as follows:

5. The contractor performing the assessment shall:

- Upon notification of Notice to Proceed, arrive on-site and initiate work within thirty (30) days or less on a date agreed to by the appropriate authorities and the contractor.
- Upon completion of the site survey provide within thirty (30) one hundred twenty (120) days a written draft of each finding document (CRA/SOC) for comment.
- At such time that the comments are returned to the contractor the final report documents will be provided within thirty (30) days to MNARNG.
- At the finalization of the work provide two (2) copies of each report document (CRA and SOC) professionally bound along with an electronic copy of each report finding in Adobe Acrobat to the following:
 - (a) Owner: Mr. Patrick Boone, Fire Chief, Camp Ripley, 15000 Highway 115, Little Falls, MN 56345, Telephone: 320.616.3174, Email: patrick.j.boone.nfg@army.mil.

-- END OF ADDENDUM NO. 2 --

**THE ADJUTANT GENERAL
DEPARTMENT OF MILITARY AFFAIRS
STATE OF MINNESOTA**